ROCKY MOUNTAIN ESTIMATES

Professional Construction Estimating

Developers and Architects

Reliable Commearcial and Residential Estimating for
General Contractors, Subcontractors,
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g E“_I”Ijiﬂg S 8660 5662 SF (Hew) SF 2998 (Demo)
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7 SALES GRAND COST PER
g8 |ITEM OF WORK LABOR MAT'L NON-MAT'L |[SUBCONTRACTOR|SUB TOTAL |BURDEN |TAX MARGIN TOTAL SQO. FOOT |SUBCONTRACTOR
9 |General requirements

10 |Supervision (4.5 months figured) b 21 600 ! 2100 § 7776 % - 4406  § 33782 % 3.90
11 |Progress meetings b 8 &00 ! ga00 F G060 § - 1734 | § 13294 % 1.64
12 |Misc. Construction b OO0 | § 5 454 ! 11464 §F 2160 & 395 2103 | % 16,123 5 1.86
13 |WWeather protection ! 8 B0 ! 1,234 ! 968394 F 3116 % - 1052 (% 14 953 5 T
14 |Termporary Facilities (Toilet, Trailers) b 2,134 ] 2134 § - ] - 320 2454 % 0.28
15 |Equipment rental ! 500 ! 8 523 ! 10023 % 180§ - 1630 % 11733 5 1.35
16 |Punch list o] 8 500 ! 3,256 ! 11556 % G309 3§ - 2243 | § 17195  § 1.99
17 |Trash and Clean-up T 2300 T 2300 % - ! - 345§ 2B45 | § 0.31
18 |Demaolition and salvage b 1243 % 3 B89 ! f25980 & A7 O12 1§ 447 5 267 8794 & 67 421 § .79
19 SUBTOTAL| ¥ 85,703 1% 9153 |§ 18447 | 3 52980 % 135683 (% 19837 | & 664 | & 23428 r$ 179611 % 2074
20 | Site work

21 | Surey/Layout-site clearing 3500 1,200 ! 4700 % 1260 % a7 = IFA o954 § 0.80
22 |Excavationfbackfill 14 3245 ! 14326 | § - ! - 2149 § 16474 § 1.80
23 [Site utilities 19,500 ! 19500 % - o] - 2925 | § 22425

24 |Silt Fencing/Erosion Control 1,100 1,700 ! 2800 % J9R % 123 495§ 3817 5 0.44
25 |Final Grading 1,200 1,263 ! 2453 % 432§ - 433 & 3318 % 0.38
26 |Landscape 13 454 ot 13464 5 - ! - 2020 % 15484 § 1579
27 SUBTOTAL &, 800 2900 0 48,542 k) Sr.242 | % 2088 % 290 | 8 8,937 & 68471 3% 5.32
28 |Concrete

29 |Cast in place concrete foundation 12 543 15 376 43 500 ! 1719 8 4515 & 1,115 11602 & g 952 T 27
30 |Slab on grade 22,354 ! 22354 | § - b - 3353 | & 265 707 297

31 |Exterior concrete flatwork 45 850 ! 45850 % - b - BE/8 & 02728 B.09

32 SUBTOTAL T2 543 16,376 ( 112,004 $ 130923 % 45715 §% 19151 % 21,833 i 167.386 7933
33 |Masonry

34 |Unit Masonry Assemblies 35 024 ! 35024 5 ! - 5284 % 40278 § 4 B5
35 |Int. stone tops/backsplashes 29 340 ot 29340 5 ! - 4401 & 33,741 3.90
36 SUBTOTAL i il i) 64, 364 3 fd 364 | & b - 3 9655 i 74,019 8.55
37 | Steel

38 | Structural steel 10,500 ! 10500 § ! - 16575 & 12075 1.39
39 |Handrails and Railings 12 422 ! 12422 | 5 ! - 1863 & 14 285 1.65
40 SUBTOTAL ] ] 0] 22,922 22922 % ;) - § 3438 '8 26,360 3.04

41 |Carpentry-Framing

42 |Rough Carpentry 2 542 8 /o0 280,346 § 291578 & 915  § B30 43968  § 337 092 38.93
43 |Misc. Carpentry 3 564 f B37 b 9201 % 1283 § 409 1634 § 12 527 1.45
44 |Finish Carpentry 12,353 27 B9R ! 40249  § - ! 396 B172 | 5 47 316 5.46
45 |Exterior finish -trim 3,186 3 9587 ! 173 % 1147 284 1291 § 9 900 1.14
46 SUBTOTAL g, 242 30 667 () 308,242 348,201 3,345 2223 a3, 065 f 406,835 4698
47 |Thermal Moisture Protection

43 |Biturninous Damproofing BOG GG ! 1212 § 218 & 44 221 % 1 B95 0.20
49 |Building Insulation 26 200 ! 28200 % - o] - 35930 | § 30,130 3.48
50 |Firestopping 1 500 2 200 ! 3700 §F 540 § 160 BEO & 5 055 0.58

51 |Asphalt shingles 7 a1z ! FO12 15 b - 1187 & 9099 1.05
52 |[EPDM roofing 5,376 ! 5376 & ] - g06 & 5,182 0.71
53 |Gutters and Downspouts B.,700 T 700 % - ! - 1005 % 7705 0.85
54 SUBTOTAL 2406 2 806 ] 46,188 51,100 a8 203 7804 | 8 59,871 .97

55 |Doors

56 [Wood doors 8,250 358,250 ! Aa 500 % 2570 2773 J 836§ B0 030 5.94
57 |Sectional Overhead Doors 4 400 T 4400 % - ! - ba0 5 060 0.558
&8 [WWood windows and Exterior Doors 20,336 n 20556 % i - 2050 % 23 387 2.70
59 |Unit Skylights 3,478 ! 3478 % - b - 522§ 4 000 0.46
B0 SUBTOTAL 8, 250 38, 250 ] 28,214 74,714 | 2970 2 TF3 12 0fg $ 92526 . 94

b1 |Finishes

62 |Gypsurn Board 50 957 ! a0 957§ ! - FBd5 & 58 613 B.77
B3 |Ceramic and Glass tile 17 730 ! 17730 § b - 2EE0 & 20,390 2.35
B4 |Resilient flooring/Linoleurn O o] b ] - o] 0.00
65 |Carpet d ! - b b - - o] - 0.00
BE [Paint 17 312 ! 312 55 ] - 2597 | 5§ 19 909 2.30
57 SUBTOTAL ] l 0] 36,009 86,009 0] ] 12,901 4 $ 98911 1742
bo |Specialties

B9 |Fireplaces /a5l ! Jod0 b b - 1184 % 9074 1.05
/0 |Bath Accessories 1,120 3,190 ! 4310 § A03 231 F42  h 5 FE6 0.66

71 |Closet Shelving 435 565 ! 10058 § 158 & 41 181 & 1,388 0.16
72 SUBTOTAL 1,559 3, 759 0 7,890 13,208 S6T 273 2106 & 16,148 1.86
/3 |Equipment

74 | Appliance 1,342 8 500 ! 9042 § 483 R16 1h41 & 12 583 1.45
75 SUBTOTAL 1,342 8,500 0 0 0.842 483 G116 1,647 $ 12583 1.45

/B |[Mechanical

77 |Mechanical and Plumbing systems 52 002 ! s2 002 % ! - Je00  § a8 802 5.91

/8 |Hydronic heat systern 17 334 ! 17334 | § ! - 2B00 & 19 934 2.30
79 | Air Conditioning system 52 002 ! 2002 | ! - JB00 & 59 802 5.91

80 |Plumbing fixture schedule 15 167 b 15167 5 ! - 2275 r$ 17 442 2.01

81 SUBTOTAL i i 0 136,505 136,505 0 0 20 476 $ 156,981 18.13
5. |Electrical

83 |Electrical rough in and finish 0 43 335 b 43335 % ! - BL00 & 49 835 575
84 |Fixture Package (Allowance) 17 334 b 1384 |5 ! - 2B00 & 19,934 2.30
g5 | AN Computer Wiring 8 BE7 T BERT 5 ! - 1,300 % 9 957 1.15
86 SUBTOTAL i i 0 69,336 69,336 0 0 10, 400 $ 79,736 8.06

a7

858 |TOTAL 95,995 111,411 18,447 983,197 1,209,050 34,558 8,077 187,753 1.439.438 158.73
8349 1,439 438

=l (check #s only)

91 |Profit & Cwerhead 15% 187 753

92 |Builders risk 28,758

93 |Contingency 10% 172 702

94 |FPermits 4 945

ES

95 | Grand Total 1,617,085 186.73 Cost/iSF
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M « » »\Estimate { CONCRETE / CARPENTRY £ MASOMRY /STEEL / MILLWORK / THERMAL PROTECTION 4 DOORS / GLASS GLAZIM |




